JUSTIFICATION STATEMENT FOR CONTRACT AWARD

Division of Youth Corrections
Springyville Youth Center Reroofing/HVAC/Fire Safety Improvements
DFCM Project No. 02252430

The selection committee was very impressed with each of the contractors and expresses
its appreciation to them for their efforts and interest in the project.

The committee resolved to rank Utah Tile and Roofing (UTR) as the firm that provides
the best value to the State of Utah. UTR was selected based upon their high scores in all
of the selection criteria. UTR offered a very competitive price that included items that
went beyond what was specified. UTR demonstrated that they spent a lot of rime
reviewing the complex project and offered solutions to all expected risks.
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VBS Selection Final Scoring Matrix

Division of Youth Corrections

Springville YC Reroofing/HVAC/Fire Safety

DFCM Project No. 02252430

28 March 2003

Selection Criteria A B C D
Past Performance Rating 5| 4.5 5 5 4.5 5
Strength of Team 45 3 5 4 5 5
Project Management Approach 4 3 4.5 4 4.5 4
Contractor's Past Performance in Working in

Occupied Facilities 5| 4.5 5 4 4.5 4.5
The Degree to Which Contractor's Management

Plan Offers a Well-Defined Schedule Detailing

Interior Demolition and Time Frames for Specific

Areas in the Building 5 4 45 35 5 4
Roofing Contractor's Selection of DFCM Pre-

Approved Manfacturers and Materials 5 5 5 4 4.5 5
Prime Contractor's Approach to Working in a

Secure Environment 5| 45 5 4 4 4




DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

PROPOSALS COVERING: DATE: _March 26, 2003

SPRINGVILLE YOUTH CORRECTIONS REROOF/HVAC/FIRE SAFETY
DIVISION OF YOUTH CORRECTIONS

SPRINGVILLE, UTAH
DFCM Project No: 02252430
Construction Budget: $138,000
BID | ADD BASE SUBLIST | COMPL
CONTRACTOR SEC | RECD BID RECD TIME
A BB 1,2 140,000 Yes 6/6/03
B BB 1,2 137,923 Yes -
C BB 1,2 133,405 Yes 60
D BB 1,2 129,556 Yes 6/6/03

I hereby certify this to be a true and exact
tabulation of proposals received for the above named
project on March 26, 2003 at 3:00 p.m.

Susan L. Smith
Contract Coordinator



